APPENDIX G4

FORBES CREEK FISH PASSAGE
GEOTECHNICAL REPORT

1-405, SR520 to SR522 Stage 1
(Kirkland Stage 1)

Final Package Review — 15%
January 25, 2005
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